
Section 13.14.7 The Contractor shall take such action with respect to any Subcontractor 
as the Contracting Officer may direct as a means of enforcing these provisions, including 
sanctions for non-compliance. 

Section 13.15 Buy American Act Provision. The Contractor shall comply with the 
provisions of the Buy American Act (41 U.S.C. § lOa), including, but not limited to, the 
purchase of steel. 

Section 13.16 Contract Work Hours And Safety Standards Act Provision. The 
Contractor agrees that the construction work performed under this Contract shall be subject to 
the Contract Work Hours and Safety Standards Act (40 U.S.C. §§ 327-333). 

Section 13.17 Davis-Bacon Act Provision. The Contractor agrees that the construction 
work performed under this Contract shall be subject to the Davis-Bacon Act (40 U.S.C. §§ 276a-
276a-7). The wage rates applicable to this Project are attached as Exhibit C. The Contractor 
further agrees that it and all of its subcontractors shall comply with the regulations implementing 
the Davis-Bacon Act and such regulations are hereby incorporated by reference. 

Section 13.18 False Claims Act. Contractor shall be governed by all laws and 
regulations prohibiting false or fraudulent statements and claims made to the government, 
including the prescriptions set forth in District of Columbia Code§ 22-2514. 

Section 13.19 Interpretation of Contract. All of the documents compnsmg the 
Contract should be read as complementary, so that what is called for by one is called for by all. 
Ambiguities should be construed in favor of a broader scope of work for the Contractor, as the 
intent of the Contract is, with specific identified exceptions, to require the Contractor to assume 
entire responsibility for construction of the Project. If there is any inconsistency among the 
documents comprising the Contract, the order of precedence among them is as follows, with the 
first listed document having the highest priority: this Agreement and its Exhibits, the General 
Conditions, and the Construction Documents released by the Department. Any Change Order 
issued and executed by the Department shall supersede those portions of earlier dated contract 
documents to which it pertains. 

Section 13.20 Independent Contractor. In carrying out all its obligations under the 
Contract, the Contractor shall be acting as an independent Contractor, and not as an employee or 
agent of the Department, or joint venturer or partner with the Department. The Contractor shall 
have exclusive authority to manage, direct, and control the Work, and shall be responsible for all 
construction means, methods, techniques, sequences, and procedures, as well as for Project 
safety. 

Section 13.21 Confidential Information. In the course of the Contractor's performance 
of the Work, the Department may make available to the Contractor information that the 
Department designates as trade secrets or other confidential engineering, technical and business 
information. As long as, and to the extent that, such information remains confidential and 
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available to others only with the consent of the Department, or is not generally available to the 
public from other sources, the Contractor shall maintain such information in strict confidence 
and shall not disclose any such information to others (including its employees or 
Subcontractors), except to the extent necessary to enable the Contractor to carry out the Project. 
The Contractor shall similarly obligate any and all persons to whom such information is 
necessarily disclosed to maintain the information in strict confidence. The Contractor agrees 
that, in the event of any breach of this confidentiality obligation, the Department shall be entitled 
to equitable relief, including injunctive relief or specific performance, in addition to all other 
rights or remedies otherwise available. 

Section 13.22 No Third-Party Beneficiary Rights. Nothing in this Agreement shall be 
construed as creating third-party beneficiary rights in any person or entity, except as otherwise 
expressly provided in this Agreement. 

Section 13.23 Media Releases. Neither the Contractor, its employees, agents or 
Subcontractors or material suppliers shall make any press release or similar media release related 
to the Project unless such press release have been discussed with the Department prior to its 
issuance. 

Section 13.24 Construction. This Agreement shall be construed fairly as to all parties 
and not in favor of or against any party, regardless of which party prepared the Agreement. 

Section 13.25 Notices. All notices or communications required or permitted under the 
Contract shall be in writing and shall be hand delivered or sent by telecopier or by recognized 
overnight carrier to the intended recipient at the address stated below, or to such other address as 
the recipient may have designated in writing. Any such notice or communication shall be 
deemed delivered as follows: if hand delivered, on the day so delivered, if sent by telecopier, on 
confirmation of successful transmission, and if sent by recognized overnight carrier, the next 
business day. 

If to the Department: 

Jonathan Kayne 
Director 
Department of General Services 
2000 14th St, NW - gth Floor 
Washington, DC 20009 

If to the Contractor: 

This Paragraph shall be read as imposing minimum requirements for distribution of required 
contractual notices, and not as displacing distribution requirements with respect to design 
documents, construction submittals, periodic reports, and other documents. 

Section 13.26 Limitations. The Contractor agrees that any statute of limitations 
applicable to any claim or suit by the Department arising from this Contract or its breach shall 
not begin to run, or shall be deemed to be tolled, until Final Completion or, with respect to latent 
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defects or nonconformities, such later time as the Department knew or should have known of the 
defect or nonconformity. 

Section 13.27 Binding Effect; Assignment. The Contract shall inure to the benefit of, 
and be binding upon and enforceable by, the parties and their respective successors and 
permitted assigns. The Contractor acknowledges that, in entering into the Contract, the 
Department is relying on the particular qualifications of the Contractor, and the Contractor 
therefore shall not delegate or assign any of its duties or obligations under the Contract, except in 
accordance with the Contract's provisions relating to subcontracting, or pursuant to the 
Department's prior written consent. The Contractor shall not assign its rights under the Contract, 
including the right to all or a portion of its compensation, without the Department's prior written 
consent. Any delegation or assignment made contrary to the provisions of this Paragraph shall 
be null and void. 

Section 13.28 Survival. All agreements warranties, and representations of the 
Contractor contained in the Contract or in any certificate or document furnished pursuant to the 
Contract shall survive termination or expiration of the Contract. 

Section 13.29 No Waiver. If the Department waives any power, right, or remedy arising 
from the Contract or any applicable law, the waiver shall not be deemed to be a waiver of the 
power, right, or remedy on the later recurrence of any similar events. No act, delay, or course of 
conduct by the Department shall be deemed to constitute the Department's waiver, which may be 
effected only by an express written waiver signed by the Department. 

Section 13.30 Remedies Cumulative. Unless specifically provided to the contrary in 
the Contract, all remedies set forth in the Contract are cumulative and not exclusive of any other 
remedy the Department may have, including, without limitation, at law or in equity. The 
Department's rights and remedies will be exercised at its sole discretion, and shall not be 
regarded as conferring any obligation on the Department's to exercise those rights or remedies 
for the benefit of the Contractor or any other person or entity. 

Section 13.31 Headings/Captions. The headings or captions used in this Agreement or 
its table of contents are for convenience only and shall not be deemed to constitute a part of the 
Contract, nor shall they be used in interpreting the Contract. 

Section 13.32 Entire Agreement; Modification. The Contract supersedes all 
contemporaneous or prior negotiations, representations, course of dealing, or agreements, either 
written or oral. No modifications to the Contract shall be effective unless made in writing signed 
by both the Department and the Contractor, unless otherwise expressly provided to the contrary 
in the Contract. 

Section 13.33 Severability. In the event any one or more of the provisions contained in 
this Agreement shall for any reason be held to be invalid, illegal or unenforceable in any respect, 
such invalidity, illegality or unenforceability shall not affect any other provision of this 
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Agreement, and in lieu of each such invalid, illegal or unenforceable provision, there shall be 
added automatically as a part of this Agreement a provision as similar in terms to such invalid, 
illegal or unenforceable provision as may be possible and be valid, legal and enforceable; each 
part of this Agreement is intended to be severable. 

Section 13.34 Anti-Deficiency Act. The Department's obligations and responsibilities 
under the terms of the Contract and the Contract Documents are and shall remain subject to the 
provisions of (i) the federal Anti-Deficiency Act, 31 U.S.C. §§1341, 1342, 1349, 1350, 1351, (ii) 
the D.C. Code 47-105, (iii) the District of Columbia Anti-Deficiency Act, D.C. Code §§ 47-
355.01 - 355.08, as the foregoing statutes may be amended from time to time, and (iv) Section 
446 of the District of Columbia Home Rule Act. Neither the Contract nor any of the Contract 
Documents shall constitute an indebtedness of the Department, nor shall it constitute an 
obligation for which the Department is obligated to levy or pledge any form of taxation, or for 
which the Department has levied or pledged any form of taxation. IN ACCORDANCE WITH 
§ 446 OF THE HOME RULE ACT, D.C. CODE § 1-204.46, NO DISTRICT OF 
COLUMBIA OFFICIAL IS AUTHORIZED TO OBLIGATE OR EXPEND ANY 
AMOUNT UNDER THE CONTRACT OR CONTRACT DOCUMENTS UNLESS SUCH 
AMOUNT HAS BEEN APPROVED, IS LAWFULLY AVAILABLE AND 
APPROPRIATED BY ACT OF CONGRESS. 

Section 13.35 Licensing, Accreditation and Registration. The Contractor and all of its 
subcontractors shall comply with all applicable District of Columbia, state and federal licensing, 
accreditation, and registration requirements and standards necessary for the performance of the 
contract. 

Section 13.36 Living Wage Act . The Living Wage Act is applicable to this Contract. 
As such, the Contractor and its subcontractors shall comply with the wage and reporting 
requirements imposed by that Act 

ARTICLE 14 
TERMINATION OR SUSPENSION 

Section 14.1 Cancellation Before Notice to Proceed. The Department may cancel the 
Contract at any time before issuance of a Notice to Proceed, in the Department's sole discretion. 
Such a cancellation shall not be a breach of the Contract, and the Contractor shall not be entitled 
to any compensation or damages if cancellation occurs. 

Section 14.2 Termination for Default. The Department may terminate the Contract 
for default if the Contractor fails materially to perform any of its duties or obligations under the 
Contract. In particular, but without limitation, the Department may terminate the Contract if: 

Section 14.2.1 the Contractor fails to prosecute the Work diligently, in accordance with 
the Project Schedule or to make such progress in the Work as the Department reasonably 
believes is necessary to complete the Project within the time required by the Contract; or 
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Section 14.2.2 the Contractor fails to perform the Work in a good and workmanlike 
manner or to correct defects in the Work promptly upon notice by the Department; or 

Section 14.2.3 the Department reasonably determines that the Contractor has abandoned 
the Work, or has failed to pay laborers, mechanics, materialmen, Subcontractors or suppliers 
when payment is due; or 

Section 14.2.4 becomes insolvent, makes an assignment for the benefit of creditors, files 
a voluntary petition under any chapter of the Bankruptcy Code or has an involuntary petition 
filed against it under any chapter of the Bankruptcy Code, or has a receiver appointed, or files for 
dissolution or otherwise is dissolved; or 

Section 14.2.5 the Contractor fails to pay its debts in a timely manner or becomes 
insolvent, or the Department reasonably determines that the Contractor does not have the 
financial ability to carry out its obligations under the Contract and the Contractor fails to give the 
Department prompt and reasonable assurances of its ability to perform. 

Section 14.2.6 the Department must provide the Contractor with written notice of its 
intent to terminate the Contract under this provision seven (7) days before actually putting the 
termination into effect. If the Contractor has begun its curative action and has made progress 
satisfactory to the Department within the seven days, the Department may so notify the 
Contractor and the termination will not take effect. Otherwise, the termination shall take effect 
after seven days without further notice or opportunity to cure. 

Section 14.2.7 If the Department terminates the Contract for default, the Department will 
have the right to take over the Work, to accept assignment of some or all Subcontracts or 
agreements with material suppliers, to take possession of the Project, to take and use all tools, 
equipment and supplies then being used in connection with the Work, and to finish the Project by 
whatever method it deems expedient, including accepting assignment of all outstanding 
Subcontracts and Supply Agreements. 

Section 14.3 Termination for Convenience 

Section 14.3.1 The Department may, upon seven (7) days written notice to the 
Contractor, terminate the Contract in whole or specified part, for its convenience, whether the 
Contractor is in breach of Contract or not. The notice of termination shall state the effective date 
of termination, the extent of the termination, and any specific instructions. 

Section 14.3.2 After receiving notice of termination for convenience, the Contractor 
shall (1) stop work on the terminated portion of the Project as of the effective date of the 
termination and stop placing subcontracts or supply agreements thereunder; (2) consult with the 
Department regarding the disposition of existing orders and subcontracts, and use its best efforts 
to terminate them on terms favorable to the Department; (3) consult with the Department to 
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decide what actions should be taken to protect work in place and equipment that has been 
delivered and not yet installed, and to render the site safe, and proceed to take such actions as 
may be agreed upon or, absent agreement, as may be reasonable; (4) take necessary or directed 
action to protect and preserve property in the Contractor's possession in which the Department 
has or may acquire an interest and, as directed by the termination notice or other order from the 
Department, deliver the property to the Department; and (5) promptly deliver to the Department 
all computer files it has prepared relating to the Project. The Contractor shall also promptly 
notify the Department, in writing, of any legal proceeding arising from any subcontract or supply 
agreement related to the terminated portion of the Project, and, in consultation with the 
Department, settle outstanding liabilities arising out of the terminated portion of the Project on 
the best terms reasonably possible. 

Section 14.3.3 The Contractor shall be entitled to receive only the following with respect 
to the terminated portion of the Project: (1) Cost of Work performed up to the date of 
termination; (2) reasonable costs of terminating outstanding subcontracts and supply agreements 
and other similar wind-up costs in a reasonable amount; (3) a fair and reasonable portion of the 
overhead and profit attributable to the Work performed on the terminated portion of the Project, 
up to the time of termination. The Contractor shall not be entitled to recover overhead or profits 
on unperformed portions of the Work. Further, if it appears to the Department that the cost of 
completing Work would have exceeded the Lump Sum Price, the Department shall have the right 
to adjust the settlement figure downward in an appropriate amount. In no case shall the 
Contractor be entitled to receive an amount in settlement for termination for convenience that 
would exceed the percentage value of the Work actually performed in accordance with the 
Contract, multiplied by the Lump Sum Price, and reduced by any damages, liquidated or 
otherwise, the Contractor may owe the Department. 

Section 14.3.4 Payment of such amounts shall be the Contractor's sole remedy for 
termination for convenience. 

Section 14.3.5 The Contractor shall, promptly after termination, submit a proposal for 
settlement of the amounts due to it as a result of the termination for convenience. The proposal 
shall be consistent with the requirements of Subparagraphs 14.4.2 through 14.4.4, and shall be 
accompanied by such documentation of costs as the Department may reasonably require. Such 
documentation may include cost and price data in accordance with the Department's 
Regulations. 

Section 14.4 Effect of Wrongful Termination. Any termination for cause which is 
later determined to have been improperly effected shall be deemed to have been a termination for 
convenience pursuant to Paragraph 14.4 and shall be governed by that Paragraph. 

Section 14.5 Continued Responsibility After Termination. If the Contractor is 
terminated, either for default or otherwise, the Contractor shall remain responsible for defects or 
non-conformities in all Work performed to the date of the termination. 

Section 14.6 Suspension 
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Section 14.6.1 Suspension at the Convenience of the Department. The 
Department may at any time, with or without cause, suspend, delay, reduce or interrupt 
performance of all or any portion of the Work for such period or periods as the Department 
elects by giving the Contractor written notice specifying which portion of the Work is to be 
suspended and the effective date of such suspension. Such suspension, delay or interruption shall 
continue until the Department terminates such suspension, delay or interruption by written notice 
to the Contractor. No such suspension, delay, interruption or reduction by the Department shall 
constitute a breach or default by the Department under the Contract Documents. The Contractor 
shall continue to diligently perform any remaining Work that is not suspended, delayed, reduced 
or interrupted and shall take all actions necessary to maintain and safeguard all materials, 
equipment, supplies and Work in progress affected by the suspension, delay, reduction or 
interruption. 

Section 14.6.2 Payment Upon Suspension For Convenience. In the event of 
suspension, delay, reduction or interruption for convenience by the Department, the Department 
shall pay the Contractor and the Lump Sum Price shall be increased by such amounts (subject to 
the payment and related requirements of the Contract Documents) as follows: 

Section 14.6.2.1 Additional Costs of the Work, if any, which are incurred by the 
Contractor, its Subcontractors and Vendors as a result of continuing to maintain dedicated 
personnel, materials and equipment at the Site at the Department's request during any 
suspension, delay or interruption period, including for the purpose of safeguarding all material, 
equipment, supplies and the Work in progress caused solely by such suspension, delay or 
interruption ordered by the Department for convenience, but the Lump Sum Price shall be 
increased only if and to the extent such delay, suspension or interruption exceeds a period of 
thirty (30) consecutive days following commencement of the Work; and 

Sectionl4.6.2.2 Other reasonable and unavoidable Costs of the Work, if any, which are 
directly related to any subsequent re-mobilization of the suspended, delayed or interrupted the 
Work caused solely by such suspension, delay or interruption ordered by the Department for 
convenience, but the Lump Sum Price shall be increased only if and to the extent such delay, 
suspension or interruption exceeds a period of thirty (30) consecutive days following 
commencement of the Work. 

Section 14.6.2.3 Provided, however, that no adjustment shall be made to the extent that 
performance was otherwise subject to suspension, delay or interruption by another cause for 
which the Contractor is responsible. Furthermore, the Contractor shall not be entitled to an 
increase in overhead or profit for a suspension ordered by the Department. 

ARTICLE 15 
OTHER CONDITIONS AND SERVICES 
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This Contract and the rights and obligations of the Department and Contractor herein are 
subject to the approval of the Council for the District of Columbia. 

ARTICLE 16 
DEFINITIONS 

Section 16.1 Agreement. The term Agreement shall mean this Agreement consisting 
of 45 pages. It does not include exhibits attached hereto or any document incorporated by 
reference. 

Section 16.2 Change Directive. A written direction signed and issued by the 
Department ordering the Contractor either to provide pricing and schedule impact information 
for a described change to the Work or to proceed with a described change and provide pricing 
and schedule impact information after beginning the changed Work. 

Section 16.3 Change Event. Any condition, event, act, omission or breach, other than 
the issuance of a Change Directive, which the Contractor believes entitles it to a change in the 
Lump Sum Price, or the Substantial or Final Completion Date. 

Section 16.4 Change Order. A written document, executed by the Department and the 
Contractor, setting forth the agreed terms upon which a change to the Contract has been made. 

Section 16.5 Construction Documents. The final Drawings and Specifications, as 
prepared, sealed by the Architect/Engineer's design professional in accordance with the law, and 
issued by the Contractor for the purpose of obtaining bids from potential trade Subcontractors 
and material suppliers for use in constructing the Project. 

Section 16.6 Contract. The entire, integrated agreement between the Department and 
the Contractor with respect to the Project, consisting of this Agreement and the Exhibits to the 
Agreement, the Construction Documents released for the Contractor's use and any Change 
Directives or Change Orders that have been executed by the Department. 

Section 16.7 Drawings. The Drawings are the graphic and pictorial portions of the 
Contract Documents, wherever located and wherever issued, showing the design, locations and 
dimensions of the Work, generally including plans, elevations, sections, details, schedules and 
diagrams. 

Section 16.8 Final Completion. The point at which Substantial Completion has been 
achieved, all punch list items noted at Substantial Completion have been completed and all 
documents the Contractor is required to deliver to the Department as a condition to receiving 
final payment. 

Section 16.9 Final Completion Date. The date established herein by which the 
Contractor shall achieve Final Completion. The Final Completion Date may be modified only 
by Change Order or Change Directive in accordance with the Agreement. 
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Section 16.10 FulJy Complete. To undertake all of the Work necessary to fully 
construct and complete the Project and execute all tasks necessary to obtain the final Certificate 
of Occupancy for the Project from the District of Columbia; submit final lien releases from the 
Contractor and Subcontractors and material suppliers; complete all punch list items to the 
Department's approval and sign-off; and cause all representations, warranties and guarantees to 
be honored and otherwise fulfill all of the requirements set forth in the Contract. 

Section 16.11 Hazardous Material. Any toxic substance or hazardous chemical defined 
or regulated pursuant to federal, state or local laws relating to pollution, treatment, storage or 
disposal of waste, or protection of human health or the environment. Such laws include, without 
limitation, the Comprehensive Environmental Response, Compensation and Liability Act, the 
Resource Conservation and Recovery Act, the Clean Water Act, the Clean Air Act and laws 
relating to emission, spills, leaks, discharges, releases or threatened releases of toxic material. 
The term Hazardous Materials shall also include petroleum and petroleum bi-products 

Section 16.12 Notice to Proceed. A written notice to proceed, signed by the 
Department, directing the Contractor to proceed with the Project or any portion of the Project. 

Section 16.13 Project Schedule. The schedule for the project agreed to by the 
Department and the Contractor herein. Such schedule shall not be changed except by a Change 
Order or Change Directive issued by the Department. The schedule shall be in a form and 
contain such detail as may be agreed upon by the parties. 

Section 16.14 Specifications. The Specifications are that portion of the Contract 
Documents consisting of the written requirements for materials, equipment, construction 
systems, standards and workmanship for the Work, and performance of related services. 

Section 16.15 Subcontractor. Any person, natural or legal, to whom the Contractor 
delegates performance of any portion of the Work required by the Contract. The term 
"Subcontractor," used without a qualifier, shall mean a subcontractor in direct privity with the 
Contractor. "Subcontractors at all tiers" shall mean not only those Subcontractors in direct 
privity with the Contractor, but also those performing Work pursuant to sub-subcontracts, 
subsubsubcontracts, and so on. "Subcontractors" shall include both those who are retained to 
perform labor only and those who are retained both to perform labor and to supply material or 
equipment. "Subcontractors" shall also include design professionals who are not the 
Contractor's employees and to whom the Contractor delegates any part of its responsibilities 
under the Contract, except that references to "trade Subcontractors" shall exclude design 
professionals. 

Section 16.16 Substantial Completion. Substantial Completion shall mean that all of 
the following have occurred: (1) the construction and installation work have been completed 
with only minor punch list items remaining to be completed; (2) a permanent certificate of 
occupancy and all other required permits or approvals have been obtained; (3) all operating and 
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maintenance manuals, training videotapes and warranties required by the Contract have been 
delivered to the Department; (4) any supplemental training session required by the Contract for 
operating or maintenance personnel have been completed; (5) all clean-up required by the 
Contract has been completed; and (6) the Project is ready for the Department to use it for its 
intended purpose. "Minor punch list items" are defined for this purpose as items that, in the 
aggregate, can be completed within ninety (90) days without interfering with the Department's 
normal use of the Project. 

Section 16.17 Substantial Completion Date. The date established herein by which the 
Contractor shall achieve Substantial Completion. The Substantial Completion Date may be 
modified only by Change Order or Change Directive in accordance with the Agreement. 

ARTICLE 17 
GENERAL CONDITIONS 

Section 17 General Conditions. To the extent that this Agreement is silent on an 
action or requirement of the Contractor, and current as of the date of this Agreement the Standard 
Contract Provisions For Use With Specifications for District of Columbia Construction Projects Revised 
March 2011 shall govern the Contractor's obligations with respect to such action or requirement 
under this Agreement. 

ARTICLE 18 
INDEMNIFICATION 

Section 18 Indemnification. To the fullest extent permitted by law, the Contractor 
shall indemnify and hold harmless the Department and Department's consultants, agents, and 
employees from and against claims, damages, losses and expenses, including, but not limited to, 
attorneys' fees arising out of or resulting from performance of work, provided that such claim, 
damage, loss or expense is attributable to bodily injury, sickness, disease or death, or to injury to 
or destruction of tangible property (other than Work itself), but only to the extent caused by the 
negligent acts or omissions of the Contractor, a subcontractor, anyone directly or indirectly 
employed by them or anyone for whose acts they may be liable, regardless of whether or not 
such claim, damage, loss or expense is caused in part by a party indemnified hereunder. 

IN WITNESS WHEREOF, the parties have executed this Agreement as of the date 
first written above. 

DEPARTMENT OF GENERAL SERVICES, an 
agency within the executive branch of the 
Government of the District of Columbia 
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By: 
Name: 

~~~~~~~~~~~~ 

Title: 
Date: 

{CONTRACTOR} 

By: 
Name: 

~~~~~~~~~~~~ 

Its: 
Date: 
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